ORDER FOR SUPPLIES OR SERVICES
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1.CONTRACT/PURCH.ORDER/ 2.DELIVERY ORDER/CALL NO. [3.DATE OF ORDER/CALL|4.REQ./PURCH.REQUESTNO.
AGREEMENTNO. (YYYYMMMDD)

N65540-15-D-0006 0009 2016 Sep 14 1300589188

6. ISSUED BY CODE | N64498 7. ADMINIST ERED BY (if other than 6) CODE [S5111A

NAVAL SURFACE WARFARE CENTER PHILA

(b) (6)

5001 SOUTH BROAD STREET
PHILADELPHIA PA 19112

DCMA HAMPTON
2000 ENTERPRISE PARKWAY
HAMPTON VA 23666

5.PRIORITY

(

8. DELIVERY FOB

DESTINATION
| | OTHER

See Schedule if other)

9. CONTRACTOR CODE [7B572

QED SYSTEMS, INC.
NAME LARRY KEITH

AND 4646 N WITCHDUCK RD
ADDRESS VIRGINIA BEACH VA 23455-6215

FACILITY 10.DELIVER TO FOB POINTBY (Date) 11

(YYYYMMMDD)
SEE SCHEDULE

12.DISCOUNTTERMS

.MARK IF BUSINESS IS

SMALL

SMALL
DISADVANTAGED
WOMEN-OWNED

See ltem 15

13. MAIL INVOICESTO THE ADDRESS IN BLOCK

14. SHIP TO CODE [N64498

NAVAL SURFACE WARFARE CENTER PHILA
(h) (R)

NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT

1601 LANGLEY AVE, /1 /)
PHILADELPHIA PA 19112-5051

15. PAYMENT WILL BE MADE BY

CODE|[HQO0338

DFAS COLUMBUS CENTER,SOUTH ENTITLEMENT O
P.O. BOX 182264
COLUMBUS OH 43218-2264

MARK ALL

PACKAGES AND

PAPERS WITH

IDENTIFIC ATIO N

NUMBERS IN

BLOCKS 1 AND 2.

16. DELIVERY/| X | This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract.
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein. REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN ORISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
I:I If this box is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNI TED STATES OF AMERI CA
*If quantity accepted by the Government is same as TEL: (k) (R) (b) (6) 25. TOTAL $537,224.30
quantity ordered, indicate by X. If different, enter actual |EMAIL: (R (A 26.
quantity accepted below quantity ordered and encircle. |BY: Jane M DeMatto CONTRACTI NG / ORDERI NG OFFI CER DIFFERENCES|

27a. QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE

CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28. SHIP NO. 29. DO VOUCHER NO [30.

INITIALS

f. TELEPHONE NUMBER

g. E-MAIL ADDRESS

PARTIAL
FINAL

36. 1 certify this account is correct and proper for paym ent.

a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

31. PAYMENT

COMPLETE
PARTIAL
FINAL

32. PAID BY

33. AMOUNT VERIFIED
CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

37. RECEIVED AT

38. RECEIVED BY
(YYYYMMMDD)

39. DATE RECEIVED

40. TOTAL
CONTAINERS

41. SSR ACCOUNT NO

42. S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE.




Section B - Supplies or Services and Prices

ITEM NO
0002

ITEM NO
0002AA

ITEM NO
0002AB

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Engineering and Technical Services
CPFF
FOB: Destination
ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

1 Lot
Holding SLIN for CLIN 0002
CPFF

This priced SLIN is a holding SLIN for administrative purposes. This SLIN will
be reduced with every additional incremental funding modification. The total

unfunded ceiling on CLIN 0002 is (b) (4)
FOB: Destination

ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lot
Funding for CLIN 0002
CPFF

FOB: Destination
PURCHASE REQUEST NUMBER: 1300589188

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE

ACRN AA
CIN: 130058918800001

N65540-15-D-0006
0009
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AMOUNT
(b) (4)

(b)

AMOUNT
(b) (4)

(b)

AMOUNT
(b) (4)

(b) (4)
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ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004 (b) (4)
Support Costs
COST
FOB: Destination
ESTIMATED COST
ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004AA 1 Lot (b) (4)
Holding SLIN for CLIN 0004
COST
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will
be reduced with every additional incremental funding modification. The total
unfunded ceiling on CLIN 0004 is (b) (4)
FOB: Destination
ESTIMATED COST (b) (4)
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004AB 1 Lot (b) (4)
Funding for CLIN 0004
COST
FOB: Destination
PURCHASE REQUEST NUMBER: 1300589188
ESTIMATED COST
ACRN AA
CIN: 130058918800002
INCREMENTAL FUNDING
This Award has hereby been funded in the amount of (b) (4) . As a result, the total amount
of funding obligated and available for payment under this order is (b) (4) . It 1s estimated

that the funding under this order will cover the cost of performance through 31 August 2017. In
accordance with contract clause 52.232-22, Limitation of Funds, the Government is not obligated
to reimburse the contractor for any costs incurred in excess of (b) (4) unless additional
funds are made available and obligated under this order in a subsequent modification. The total
unfunded balance remaining is (b) (4) based on the total delivery order value.



Section C - Descriptions and Specifications

STATEMENT OF WORK

Labor Category

QED
QED / LPI

Program Manager

Senior Engineer

Engineer

Logistician

Quality Assurance Specialist

Technical Writer

System/Program Analyst

Computer Programmer

CAD Designer

Clerk/Typist

White Collar Work
Percentage

Sr. Engineering Tech

Sr. Engineering Tech OT

Engineering Tech

Engineering Tech OT

Planner/Estimator

Planner/Estimator OT

Site Foreman

Site Foreman OT

Quality Assurance
Technician

Quality Assurance
Technician OT

Marine Equipment
Mechanic

Marine Equipment
Mechanic OT

HVAC Technician

HVAC Technician OT

Electronics Technician

Electronics Technician OT

Marine Machinist

Marine Machinist OT

Marine Electrician

Marine Electrician OT

Shipfitter

Shipfitter OT

Burner/Welder

Burner/Welder OT

Maintenance Trades Helper

Maintenance Trades Helper
oT

Pipefitter

Pipefitter OT

Painter/Sandblaster

Painter/Sandblaster OT

Insulator/Lagger

Insulator/Lagger OT

(b) (4)

N65540-15-D-0006
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Total Hours 890 /4190

STATEMENT OF WORK

1.0 BACKGROUND

1.1 Naval Surface Warfare Center Philadelphia Division (NSWCPD) Code 213, in support of the
Hazardous Minimization Center (HAZMIN Center) Program, requires the accomplishment of Ship
Alteration (SHIPALT) DDGb) (2)  aboard two (2) DDG+b Class Ships. The SHIPALT provides
structural, outfitting, piping, ventilation, and electrical system modifications to existing
compartments to ensure the safe stowage of shipboard hazardous materials. The SHIPALT includes
upgrades to space outfitting and ventilation in the HAZMIN Center which alleviate existing safety
concerns and improve the habitability of the spaces.

2.0 SCOPE

2.1 Accomplish the Hazardous Material Minimization Center (HAZMINCEN) SHIPALT DDG51-
288K on two (2) DDG-(b Class Ships located in Norfolk, Virginia and San Diego, California.
Installation will include technical, blue-collar, and logistics support for, but not limited to, material
procurement and kitting, prefabrication, material shipping, removal and reinstallation of all
interferences, space modification and installation, testing of new and disturbed structures and
systems, and related Quality Assurance. Contractor will provide all materials regardless of drawing
designation of Installing Activity Furnished (IAF) or Government Furnished Material (GFM) and/or
as directed by the Program Manager, tooling, and personnel for ship check and installation. All work
will be in accordance with NAVSEA Ship Installation Drawings (SIDs) that are provided as GFI.
Interface with host shipyard will be required, as the shipyard will be responsible for providing
hotwork and associated firewatch during the availabilities, as well as standard services like air,
electricity, lighting, etc.

2.2 Affected spaces and required materials are identified on SIDs that are provided as Government
Furnished Information (GFI). Applicable SIDs are identified in References 3.2 through 3.5 of this
document.

2.3 SHIPALT installation, planning, and execution shall be accomplished in accordance with SIDs,
NAVSEA Standard Items, and all references listed in Section 3 of this document.

3.0 APPLICABLE DOCUMENTS
3.1 Ship Alteration Record (SAR) for SHIPALT DDG51-228K

b
3.2 NAVSEA DWG SA288K on DDGE2§ NSTL HAZMINCEN, ELEC MODS & ML (320-
8696607 Rev A)

3.3 NAVSEA DWG SA288K on DDG ~ NSTL HAZMINCEN PIPING MODS & ML (505-
8696608 Rev A)

3.4 NAVSEA DWG SA288K on DDG ~ NSTALL HAZMINCEN VENT MODS & ML (512-
8696609 Rev A)
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3.5 NAVSEA DWG SA288K on DDG(b : INSTL HAZMINCEN, HULL OUTFIT / STRL MODS &
ML (672-8696610 Rev A)

3.6 NAVSEA Standard Items (http://www.supship.navy.mil/ssrac4/standard.htm)
3.7 S9074-AR-GIB-010/278 — Requirements for Fabrication, Welding and Inspection, and Casting
Inspection and Repair for Machinery, Piping and Pressure.

3.8 MIL-STD-1689 — Fabrication, Welding and Inspection of Ships Structure.

3.9 SERMC Local Standard Items (http://www.navsea.navy.mil/CNRMC/SERMC/SSRAC 1/default.aspx)

4.0 REQUIREMENTS

4.1 In support of the SHIPALT, the contractor shall participate in ship checks and review all
referenced installation drawings in order to gain a complete understanding of installation, pre-
fabrication requirements and quantity and type of cables and terminal connections required. The
contractor should be aware that the specifics of the installation will change from ship to ship. The
government will provide drawings to account for the differences specific to each hull closer to the
time of installation.

4.2 Using NAVSEA Standard Items and refs 3.12 & 3.13, the contractor shall develop a QA
Workbook for each installation to be maintained and updated on-site. The QA Workbook shall be
delivered to the NSWCPD Program Manager no later than forty-five (45) days prior to the start of the
install (CDRL-A004) and shall be available on-site at all times during the installation. The contractor
shall be responsible for developing, maintaining, and following all requirements for QA procedures.
These Workbooks shall be used to keep an in-process record of Quality Control Inspections. A
completed copy of the QA Workbook shall be provided to NSWCPD 2130 personnel within two
weeks after completion of each installation. The QA Workbook must be accessible/viewable to
NSWCPD onsite personnel during the entire availability and formatted as follows:

Section 1: Alteration/SC description
Section 2: Personnel

Section 3: Processes

Section 4: Installation POA&M

Section 5: SC/ SIDs or Install Procedures
Section 6: T&I Plan

Section 7: T&I Records

4.3 Ensure compliance with all applicable Shipboard and industrial safety regulations and conform to
Shipboard routine with regard to cleanliness, personnel conduct,
and the Ship’s security and integrity.

4.4 Provide all skilled and qualified personnel required to accomplish the SHIPALT as specified in
this document including, but not limited to, prefabrication of components and pre- and post-
installation testing required in the performance of the installation.

4.5 Provide verification of certification for welders, pipe fitters and all trades requiring certification.
Personnel shall carry on their person a copy of the certification at all times during the alteration. No
welder shall be permitted to work in connection with alteration to vessels unless they are, at the time,
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qualified to the standards established by the U.S Coast Guard American Bureau of Shipping or the
Department of the Navy for the type of welding being performed. No welder shall be permitted to
work on production applications of welding other than those for which they have been qualified and
approved by NAVSEA Philadelphia.

4.6 Maintain all Process Control sheets in accordance with this Contract and individual orders against
this Contract.

4.7 Make repairs to tooling, machinery/equipment damaged during manufacturing, assembly, or
shipboard installation.

4.8 Perform equipment and system level light - off and testing and assist the In-Service Engineering
Agent (ISEA) with each system certification or inspection, as required.

4.9 Provide the Program Manager with a Project Schedule (POA&M) for the installation in Microsoft
Project V4.0 or similar format fourteen (14) days after award of this DO and again upon each
POA&M revision. Once the installation has begun, the POA&M shall be revised weekly to
accurately represent the progress of each installation milestone, and shall include percentage
completion data for each task. Any inconsistencies between work completion and expenditures shall
be addressed to the satisfaction of the Program Manager.

4.10 Utilizing installation drawings, the contractor shall develop a material list detailing all material
required to complete the installation. The contractor shall order all material, including items
identified as Government Furnished Material (GFM), on the SIDs and purchase all incidental
material required for the installation of the SHIPALT. The contractor shall provide the Program
Manager with a complete inventory of material ordered for the installation and delivery schedule no
later than fourteen (14) days after award of this DO. All outstanding material must be addressed by
providing Estimated Delivery Date (EDD) until material is delivered.

4.11 Provide required personnel to accomplish packing of materials, equipment, tools, and
prefabricated parts for shipping to and from the installation site.

4.12 Provide the Program Manager with a prefabrication schedule for each installation.

4.13 Provide overall status reports to the Program Manager in writing (memo or e-mail) on a weekly
basis from task initiation until the installation is complete. Status shall include efforts for advance-
planning, material procurement, and installation progress.

4.14 Provide the Program Manager with overall material, installation, and financial status report via
e-mail commencing fourteen (14) days after award of Delivery Order and monthly thereafter, or
more frequently as conditions warrant. Information shall be provided at the task/ship level and shall
address estimated costs, funded amount, expended amount, and remaining balance. Cost reporting
shall address Labor and ODCs in terms of cost and hours.

4.15 Provide an informational packet describing the alteration, systems, and spaces impacted in
support of the In-Brief for the installation in MS PowerPoint format.
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4.16 Provide digital pictures of key events during the installation, as warranted, and of the completed
installation. Digital pictures shall capture before/after configurations of key areas as well as any areas
or events that would be enhanced by pictures.

4.17 Provide all Condition Reports to the Program Manager within one (1) week of identifying the
condition.

4.18 Provide three (3) sets of red-line drawings (using SIDs, Paragraphs 3.2 through 3.5) at the
completion of the installation to document the installed configuration. One (1) set shall be provided
to the On-Site Installation Coordinator (OSIC) prior to departure to for delivery to the Ship; two (2)
sets shall be provided to the Program Manager .

4.19 Provide a “Lessons Learned” report to the Program Manager within fourteen (14) days after
completion of each installation.

4.20 Provide a DD-250 and Final Return Cost Report that identifies final costs of labor, material,
travel and ODCs, including breakdown of ODC costs for each installation. Provide the Program
Manager with a DD-250 and a final record of all Return Costs for each installation showing labor,
material, ODC breakdown, and travel cost within thirty (30) days of completion of each installation.

4.21 The contractor shall provide the necessary facilities, equipment, tools and trained trade
personnel to support installation and testing of all the Navigation Upgrade installed systems and
interface equipment.

4.22 Contractor shall attend all on-site daily meetings between MSR, RMC, Ship’s Force and
NSWCPD.

5.0 DELIVERABLES/SCHEDULE

5.1 Provide the Program Manager with a Delivery Order Status Report within (14) days of award of
this Delivery Order and provide updates weekly thereafter. Provide details on overall material,
installation, and financial status via e-mail. Information shall be provided at the task/ship level.

Status shall include efforts for advance-planning, material procurement, and installation progress.
(CDRL-A001)

5.2 Provide the Program Manager with a Financial Status Report within (14) days of award of this
Delivery Order and submit updates bi-weekly thereafter. Information shall be provided at the
task/ship level and shall address estimated costs, funded amount, expended amount, and remaining
balance. Cost reporting shall address Labor and ODCs in terms of cost and hours. Upon completion
of the each installation, provide a DD-250 and Final Return Cost Report that identifies final costs of
labor, material, travel and ODCs, including breakdown of ODC costs for each installation. (CDRL-
A002)

5.3 Provide the Program Manager with a detailed Plan of Action and Milestones (POA&M) for each
installation in Microsoft Project format in accordance with the requirements of Reference 3.12. The
initial POA&M will be submitted within fourteen (14) days after award of this Delivery Order.
Updated POA&Ms will be provided weekly for the duration of each installation. (CDRL-A003)

5.4 Provide the Program Manager with the Quality Assurance Workbook a minimum of forty-five
(45) days prior to the beginning of industrial work for each installation. (CDRL-A004)
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5.5 Provide the Program Manager with Weekly Production Status Reports for the duration of each
installation. Status report shall address progress, work completed, work planned, conditions found,
and concerns. (CDRL-A007)

5.6 Provide three (3) full sets of red-line drawings for the final installation upon completion of the
alteration and prior to departure from the Ship as follows: two (2) sets to the Program Manager, and
one (1) set to the Ship via the Government On-Site Installation Coordinator (OSIC). (CDRL-A008)

5.7 Provide the Program Manager with a “Lessons Learned” report within fourteen (14) days of each
alteration completion. (CDRL-A009)

5.8 Provide the Program Manager with a material inventory status report and delivery schedule for
the installation no later than fourteen (14) days after award of this Delivery Order. Updated material
status reports shall be provided weekly until all material is received. (CDRL-AO011)

5.9 Provide the Program Manager with a Shipcheck Report within fourteen (14) days of completion
of pre-installation Shipcheck for each installation. (CDRL-A013)

5.10 Provide the Program Manager with the completed installation and check-out test reports,
Sections 6 and 7 of the Quality Assurance Workbook. (CDRL-A014)

5.11 Provide the Program Manager with technical reports as required in section 4.12 (Prefabrication
Schedule). (CDRL-AO015)

6.0 SCHEDULE

6.1 The installation preparation will commence immediately upon Delivery Order award. A
shipcheck will be required and scheduled by the Program Manager for each ship. Shipchecks and
installations will occur in Norfolk, VA and San Diego, CA. The installations will occur during CNO
availabilities beginning in December 2016 and February 2017.

7.0 GOVERNMENT FURNISHED INFORMATION/MATERIAL

7.1 Ship-specific Ship Installation Drawings (SIDs) are referenced in Paragraphs 3.2 to 3.5 for one of
the two installations. SIDs for the second installation will be provided when available. For the
purpose of this quotation, assume the work will be identical for both installations.

7.2 Ship Alteration Record (SAR) SHIPALT DDGb) (2)

7.3 Ship availability schedules.

8.0 CONTRACTOR FURNISHED MATERIAL

8.1 The contractor will provide all materials required to complete the work tasked under this
Delivery Order (DO). The contractor will procure all material required per the SIDs as identified in
Paragraphs 3.2 to 3.5, including any items listed as

Government Furnished Material (GFM).

9.0 TRAVEL
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9.1 Travel from Norfolk, VA to San Diego, CA to support shipcheck.

9.2 Travel from Norfolk, VA to San Diego, CA to support installation.

10.0 CLASSIFIED MATERIAL
10.1 None.

11.0 PERIOD OF PERFORMANCE
11.1 Award through August 31, 2017.

12.0 PLACES OF PERFORMANCE
12.1 Work under this DO will be performed in Norfolk, VA and San Diego, CA in both Navy and
commercial facilities.

13.0 OVERTIME
13.1 Overtime is requested for the installation team in order to complete the installation within the
periods of availability of the ship.

14.0 CONTRACTING OFFICER’S REPRESENTATIVE (COR)
14.1 The COR for this Delivery Order is Mr. (b) (6) NSWCPD Code (b) Philadelphia, PA

(b) (6)

15.0 TECHNICAL POINT OF CONTACT (TPOC)
15.1 The TPOC for this Delivery Order is Ms. (b) (6) NSWCPD Code (b) , Philadelphia,
PA(b) (6)

15.2 The ATPOC for this Delivery Order is Ms. Anne DeMirjian, NSWCPD Code (b) , Philadelphia,
PA (b) (6)
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0002 Destination Government Destination Government
0002AA Destination Government Destination Government
0002AB Destination Government Destination Government
0004 Destination Government Destination Government
0004AA Destination Government Destination Government
0004AB Destination Government Destination Government
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
0002 N/A N/A N/A N/A
0002AA POP 01-SEP-2016 TO N/A NAVAL SURFACE WARFARE CENTER N64498
31-AUG-2017 PHILA
(b) (6)
NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT
1601 LANGLEY AVE, () (6)
PHILADELPHIA PA 19112-5051
(b) (6) o
FOB: Destination
0002AB POP 01-SEP-2016 TO N/A (SAME AS PREVIOUS LOCATION) N64498
31-AUG-2017 FOB: Destination
0004 N/A N/A N/A N/A
0004AA POP 01-SEP-2016 TO N/A NAVAL SURFACE WARFARE CENTER N64498
31-AUG-2017 PHILA
(b) (6)
NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT
1601 LANGLEY AVE, () (6)
PHILADELPHIA PA 19112-5051
b ®)
FOB: Destination
0004AB POP 01-SEP-2016 TO N/A (SAME AS PREVIOUS LOCATION) N64498

31-AUG-2017

FOB: Destination



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1761804 8USN 251 V5P00 0 050120 2D 000000
COST CODE: A00003563921

AMOUNT: (b) (4)

CIN 130058918800001: (b) (4)

CIN 130058918800002:
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Section J - List of Documents, Exhibits and Other Attachments

CDRLS
CDRLS

The following CDRLs will be uploaded in EDA:

A001 - Delivery Order Status Report

A002 — Financial Status Report

A003 - Plan of Actions & Milestones (POA&M)
A004 — Financial Status Report

A007 — Weekly Production Status Reports
A008 — Redline Drawings

A009 — Lessons Learned Report

A011 — Material Status Report

A013 - Shipcheck Report

A014 — Completed Installation Records & OQE
A015 — Technical Reports
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